

DATE: March 21, 2018

SUBJECT: **Addendum No. 2**
Union County Public Schools
Walkway Canopy Projects

FROM: Ramsay Burgin Smith Architects, Inc.
225 North Main Street - Suite 501
Salisbury, NC 28144

General: Information contained in this Addendum and changes directed in Drawings and/or Project Manual supersede said Documents and become part of the Contract. Receipt of this addendum must be acknowledged on the bid Form of Proposal.

All Contractors, General and subcontractors should review all Addenda Items for work that pertains to or affects their trade.

BIDDING REQUIREMENTS:

ITEM #01: BID OPENING:

Bid Opening has been changed to **Wednesday, March 28, 2018 at 10:30 a.m.**

ITEM #02: PROJECT SITE VISITS:

Prospective bidders are welcome and strongly encouraged to visit each of the school locations prior to bid to familiarize themselves with existing conditions. UCPS policy requires that all visitors sign in to the school office.

ARCHITECTURAL SPECIFICATIONS:

ITEM #03: Reference Specification SECTION 01011 – SUMMARY OF THE WORK; Construction Access Schedule:

The project schedule for construction and completion dates for each of the schools is revised as follows:

April 3, 2018	Contract submitted to Board of Education
April 16, 2018	Purchase order released to General Contractor (Notice to Proceed)
June 4, 2018	Shop drawings approved, production begins (all Project locations)
October 8, 2018	Substantial Completion - Forest Hills High, Indian Trail and New Salem Elementary
October 15, 2018	Final Completion - Forest Hills High, Indian Trail and New Salem Elementary
July 22, 2019	Substantial Completion - Parkwood High*
July 29, 2019	Final Completion - Parkwood High*

*Installation of canopies at Parkwood High School shall be phased with site construction being performed when school is not in session (summer and holiday breaks). The Owner and Awarded Contractor will coordinate the Installation Schedule, with indicated dates for Substantial and Final Completion.

Important Note: Contractor shall coordinate all work closely with the assigned UCPS Project Coordinator to ensure no disruption of school activities.

END OF ADDENDUM No. 2