

DATE: April 6, 2018

SUBJECT: **Addendum No. 6**
Union County Public Schools
Walkway Canopy Projects

FROM: Ramsay Burgin Smith Architects, Inc.
225 North Main Street - Suite 501
Salisbury, NC 28144

General: Information contained in this Addendum and changes directed in Drawings and/or Project Manual supersede said Documents and become part of the Contract. Receipt of this addendum must be acknowledged on the bid Form of Proposal.

All Contractors, General and subcontractors should review all Addenda Items for work that pertains to or affects their trade.

ITEM #01: CONSTRUCTION SCHEDULE:

Clarification: Site construction work preparatory to installation of the aluminum canopies, including sidewalk demolition, grading, excavation, concrete footings and sidewalks, shall be scheduled to be done during the summer for all four schools.

END OF ADDENDUM No. 6