

**BID TABULATION  
CITY OF LEXINGTON - CIVIC CENTER RENOVATIONS**


Monday, November 16, 2020 - 3:00 PM

CONTRACTORS	License No.	Addenda Received	MBE	Bid Bond	Position	BASE BID	Alternate #1 General Work	Alternate #2 General Work	Alternate #3 Mechanical Work	TOTAL BID (Including #2 & #3 Alternates)
Bar Construction	7973	1 & 2	yes	yes	2	\$685,000	-\$7,500.00	\$35,500	\$0	\$720,500
Hedrick Creative Building	53190	1 & 2	yes	check	3	\$705,690	-\$9,225	\$30,700	\$0	\$736,390
H.M. Kern	8542	1 & 2	yes	yes	5	\$726,000	-\$7,600	\$34,000	\$0	\$760,000
<b>S&amp;S Building &amp; Development</b>	<b>61690</b>	<b>1 &amp; 2</b>	<b>yes</b>	<b>yes</b>	<b>1</b>	<b>\$650,000</b>	<b>-\$4,900</b>	<b>\$35,310</b>	<b>\$2,950</b>	<b>\$688,260</b>
Simcon Company	no bid									
R&L Glover Enterprises	73975	1 & 2	yes	yes	6	\$769,924	-\$7,595	\$36,150	\$0	\$806,074
Jarvis Construction	no bid									
Lomax Construction	37571	1 & 2	yes	yes	4	\$699,900	-\$7,500	\$41,300	\$0	\$741,200
Taylor Construction	no bid									

Allowances (Included in Base Bid)  
 Contingency \$ 60,000.00  
 Testing \$ 2,000.00  
 Undercut & Fill 200 cys x U.C.  
 Kitchen TV Equipment \$ 6,000.00  
 Sistered Joists 20 x U.C.

I certify that the above is a true and accurate tabulation of the bids received at the above referenced site.

Ramsay Burgin Smith ARCHITECTS, Inc.

  
 Danny Ray Norman Jr., AIA, Principal

